

PROJECT: 162nd Fiber Project

BID OPENING: December 8, 2015

PROJECT NO. 071324

ENGINEER'S ESTIMATE: \$262,500

Mill Plain Electric
6000 NE 88th St Ste B105
Vancouver WA 98665
360-574-7265

Northeast Electric LLC
7004 Green Mountain Road
Woodland WA 98674
360-225-7004

Elcon Corporation
1720 75th St SW
Everett WA 98203
425-743-5600

Global Telecom Eng & Const LLC
1851 Central Place South Ste 101
Kent WA 98030
253-854-0504

BID BOND

BID BOND

BID BOND

BID BOND

Complete in 60 working days

Complete in 60 working days

Complete in 60 working days

Complete in 60 working days

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
1	SPCC Plan	1.00	LS	625.00	625.00	1500.00	1500.00	1800.00	1800.00	1500.00	1500.00
2	Mobilization	1.00	LS	10000.00	10000.00	3500.00	3500.00	18000.00	18000.00	1500.00	1500.00
3	Project Temporary Traffic Control	1.00	LS	6250.00	6250.00	7500.00	7500.00	18000.00	18000.00	20000.00	20000.00
4	Flaggers and Spotters	120.00	HR	65.00	7800.00	60.00	7200.00	65.00	7800.00	75.00	9000.00
5	Temporary Erosion and Pollution Control	1.00	LS	550.00	550.00	1000.00	1000.00	3000.00	3000.00	10000.00	10000.00
6	Pedestrian Control and Protection	1.00	LS	1875.00	1875.00	3500.00	3500.00	3500.00	3500.00	10000.00	10000.00
7	Portable Changeable Message Sign	150.00	HR	9.50	1425.00	12.00	1800.00	11.00	1650.00	75.00	11250.00
8	Sequential Arrow Sign	150.00	HR	6.25	937.50	12.00	1800.00	5.00	750.00	75.00	11250.00
9	Conduit, Junction Boxes and Fiber Optic Splice Vault	1.00	LS	23513.00	23513.00	21000.00	21000.00	54760.00	54760.00	25000.00	25000.00
10	Communication Equipment	1.00	LS	5312.00	5312.00	5000.00	5000.00	8500.00	8500.00	60000.00	60000.00
11	Install Loose Tube Figure-8 Fiber Optic Cable (48FO)	6100.00	LF	7.17	43737.00	9.00	54900.00	2.95	17995.00	4.00	24400.00
12	Install Loose Tube Fiber Optic Cable (48FO)	1100.00	LF	4.29	4719.00	10.00	11000.00	2.95	3245.00	4.00	4400.00
13	Install Loose Tube Fiber Optic Cable (12FO)	150.00	LF	6.45	967.50	7.00	1050.00	5.00	750.00	4.00	600.00
14	Fiber Optic Communication Cable Splicing	132.00	EA	76.60	10111.20	10.00	1320.00	52.00	6864.00	4.00	528.00
15	Fiber Optic Communication Cable Testing	1.00	LS	3200.00	3200.00	7000.00	7000.00	4700.00	4700.00	5000.00	5000.00
16	Traffic Signal System Modification	1.00	LS	46490.00	46490.00	60000.00	60000.00	45000.00	45000.00	15000.00	15000.00
GRAND TOTAL					167512.20		189070.00		196314.00		209428.00