

PROJECT: BID 16-6 GOLDEN SKATE ABATEMENT AND DEMO

BID OPENING: MARCH 22, 2016

PROJECT NO. 083491

ENGINEER'S ESTIMATE: \$337,000

**GROAT BROS**  
PO BOX 1630  
WOODLAND WA 98674

BID BOND  
**YES**  
Complete by 8/31/16

**FOLDEN CONSTR.**  
11026 NE ST JOHNS RD  
VANCOUVER WA 98686

BID BOND  
**YES**  
Complete by 8/31/16

**KONELL CONSTR. AND DEMO NW CONSTR. GC**  
36000 SE INDUSTRIAL WY  
SANDY OR 97055

BID BOND  
**YES**  
Complete by 8/31/16

22317 NE 72ND AVE  
BATTLE GROUND WA 98604

BID BOND  
**YES**  
Complete by 8/31/16

**NORTHSTAR CG**  
8160 304TH AVE SE  
ISSAQUAH WA 98027

BID BOND  
**YES**  
Complete by 8/31/16

**PACIFIC NORTHERN ENV. CORP**  
1121 COLUMBIA BLVD  
LONGVIEW WA 98632

BID BOND  
**YES**  
Complete by 8/31/16

**ANDERSON ENVIRO CONTRACTING**  
705 COLORADO ST  
KELSO WA 98626

BID BOND  
**YES**  
Complete by 8/31/16

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1 SCHEDULE A - ABATEMENT	1.00	LS	62790.00	\$62,790.00	100000.00	\$100,000.00	108625.00	\$108,625.00	77346.00	\$77,346.00	85615.00	\$85,615.00	64000.00	\$64,000.00	75743.00	\$75,743.00
TAX				\$5,274.36		\$8,400.00		\$9,124.50		\$6,497.06		\$7,191.66		\$5,376.00		\$6,362.41
TOTAL SCH A				\$68,064.36		\$108,400.00		\$117,749.50		\$83,843.06		\$92,806.66		\$69,376.00		\$82,105.41
2 SCHEDULE B - DEMOLITION	1.00	LS	81003.00	\$81,003.00	298000.00	\$298,000.00	119320.00	\$119,320.00	178598.27	\$178,598.27	161317.00	\$161,317.00	152000.00	\$152,000.00	221868.00	\$221,868.00
TAX				\$6,804.25		\$25,032.00		\$10,022.88		\$15,002.25		\$13,550.63		\$12,768.00		\$18,636.91
TOTAL SCH B				\$87,807.25		\$323,032.00		\$129,342.88		\$193,600.52		\$174,867.63		\$164,768.00		\$240,504.91
3 SCHEDULE C	1.00	LS	286.00	\$286.00	440.00	\$440.00	440.00	\$440.00	312.00	\$312.00	924.00	\$924.00	260.00	\$260.00	302.90	\$302.90
TAX				\$24.02		\$36.96		\$36.96		\$26.21		\$77.62		\$21.84		\$25.44
TOTAL SCH C				\$310.02		\$476.96		\$476.96		\$338.21		\$1,001.62		\$281.84		\$328.34
4 SCHEDULE D	1.00	LS	333.30	\$333.30	224.75	\$224.75	224.75	\$224.75	363.60	\$363.60	149.25	\$149.25	303.00	\$303.00	353.40	\$353.40
TAX				\$28.00		\$18.88		\$18.88		\$30.54		\$12.54		\$25.45		\$29.69
TOTAL SCH D				\$361.30		\$243.63		\$243.63		\$394.14		\$161.79		\$328.45		\$383.09
<b>TOTAL SCHEDULES A-D</b>				<b>\$156,542.93</b>		<b>\$432,152.59</b>		<b>\$247,812.97</b>		<b>\$278,175.94</b>		<b>\$268,837.69</b>		<b>\$234,754.29</b>		<b>\$323,321.75</b>