

PROJECT: VANCOUVER FIRE DEPT REPLACEMENT FIRE STA 1 & 2

BID OPENING: 6/30/16

PROJECT NO. 051007/051008

ENGINEER'S ESTIMATE: STA. 1 \$5,350,000 - STA. 2 \$5,110,000

CORP INC. CONSTRUCTION
PO BOX 12606
SALEM OR 97309

BID BOND
YES

Complete by
7/31/17

EMERICK CONSTRUCTION CO.
7855 SW MOHAWK STREET
TUALATIN OR 97062

BID BOND
YES

Complete by
7/31/17

SKYWARD CONSTRUCTION
15908 NE 10TH AVE
RIDGEFIELD WA 98642

BID BOND
YES

Complete by 7/31/17

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SCHEDULE A - FIRE STA. 1 AWARDED SEPARATELY	1.00	LS	\$5,582,600.00	\$5,582,600.00	\$5,864,440.00	\$5,864,440.00	\$6,037,880.00	\$6,037,880.00
SCHEDULE B - FIRE STA. 2 AWARDED SEPARATELY	1.00	LS	\$5,420,000.00	\$5,420,000.00	\$5,441,680.00	\$5,441,680.00	\$5,747,368.00	\$5,747,368.00
SCHEDULE C - FIRE STA. 1 & 2 AWARDED TOGETHER	1.00	LS	\$10,840,000.00	\$10,840,000.00	\$10,862,764.00	\$10,862,764.00	\$11,668,562.00	\$11,668,562.00
SCHEDULE D - ALTERNATE 1 - FIRE STA. 1 PARKING ACCESS CONTROLS	1.00	LS	\$21,680.00	\$21,680.00	\$44,227.00	\$44,227.00	\$48,617.00	\$48,617.00