

PROJECT: QUOTE #16 WREC CARPET REPLACEMENT PROJECT

\*\*\*No bids submitted\*\*\*

BID OPENING: JULY 16, 2015

ENGINEER'S ESTIMATE: \$70,000

SCHEDULE "A" - BASE BID - CARPET AND VCT IN MAIN AREAS

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1A Carpet and VCT in main areas	1.00	LS		0.00
<b>Subtotal Schedule "A" - "Base Bid" - Carpet and VCT in main areas</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "A" - "BASE BID"- Carpet and VCT in main areas</b>				<b>0.00</b>

SCHEDULE "B" - Schedule "A" after hours work

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1B Schedule "A" after hours work	1.00	LS		0.00
<b>Subtotal Schedule "B" - Schedule "A" after hours work</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "B" - Schedule "A" after hours work</b>				<b>0.00</b>

SCHEDULE "C" - "ALTERNATE #1" - Carpet installation - Stairs

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1C Carpet Installation - Stairs	1.00	LS		0.00
<b>Subtotal Schedule "C" - Alternate #1 - Carpet Installation - Stairs</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "C" - Alternate #1 - Carpet Installation - Stairs</b>				<b>0.00</b>

SCHEDULE "D" - ALTERNATIVE #2 - Schedule "C" after hours

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1D Schedule "C" after hours	1.00	LS		0.00
<b>Subtotal Schedule "D" - Schedule "C" after hours</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "D" - Schedule "C" after hours</b>				<b>0.00</b>

SCHEDULE "E" - Alternate #3 - Carpet Installation Room 106

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1E Carpet Installation Room 106	1.00	LS		0.00
<b>Subtotal Schedule "E" - Alternate #3 - Carpet Installation Room 106</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "E" - Alternate #3 - Carpet Installation Room 106</b>				<b>0.00</b>

SCHEDULE "F" - Alternate #4 - Schedule "E" after hours work

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1F Schedule "E" after hours work	1.00	LS		0.00
<b>Subtotal Schedule "F" - "Alternate #4 - Schedule "E" after hours work</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "F" - "Alternate #4 - Schedule "E" after hours work</b>				<b>0.00</b>

SCHEDULE "G" - Alternate #5 - Carpet Installation Room 107

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1G Carpet Installation Room 107	1.00	LS		0.00
<b>Subtotal Schedule "G" - Alternate #5 Carpet Installation Room 107</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "G" - ALTERNATE #5 - Carpet Installation Room 107</b>				<b>0.00</b>

SCHEDULE "H" - ALTERNATE #6 - Schedule "G" after hours work

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1H Schedule "G" after hours work	1.00	LS		0.00
<b>Subtotal Schedule "H" - Alternate #6 - Schedule "G" after hours work</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "H" - Alternate #6 - Schedule "G" after hours work</b>				<b>0.00</b>

SCHEDULE "I" - Alternate #7 Carpet Installation Reception, Room 104

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1I Carpet Installation Reception, Room 104	1.00	LS		0.00
<b>Subtotal Schedule "I" - Alternate #7 Carpet Installation Reception, Room 104</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>TOTAL SCHEDULE "I" - Alternate #7 Carpet Installation Reception, Room 104</b>				<b>0.00</b>

SCHEDULE "J" - Alternate #8 - Schedule "I" After hours

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1J Schedule "I" after hours	1.00	LS		0.00
<b>SCHEDULE "J" - Alternate #8 - Schedule "I" After hours</b>				<b>0.00</b>
8.4% SALES TAX				0.00
<b>SCHEDULE "J" - Alternate #8 - Schedule "I" After hours</b>				<b>0.00</b>

<b>SCHEDULE "K" – Alternate #9 - River Design Straight Edge</b>				
ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1K River design straight edge	1.00	LS		0.00
SCHEDULE "K" – Alternate #9 - River Design Straight Edge				0.00
8.4% SALES TAX				0.00
<b>SCHEDULE "K" – Alternate #9 - River Design Straight Edge</b>				<b>0.00</b>
<b>SCHEDULE "L" – Alternate #10 - Schedule "K" After Hours</b>				
ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1L Schedule "K" After Hours	1.00	LS		0.00
SCHEDULE "L" – Alternate #10 - Schedule "K" After Hours				0.00
8.4% SALES TAX				0.00
<b>SCHEDULE "L" – Alternate #10 - Schedule "K" After Hours</b>				<b>0.00</b>
<b>SCHEDULE "M" – Alternate #11 - River Design Curved Edge</b>				
ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1M River Design Curved Edges	1.00	LS		0.00
SCHEDULE "M" – Alternate #11 - River Design Curved Edge				0.00
8.4% SALES TAX				0.00
<b>SCHEDULE "M" – Alternate #11 - River Design Curved Edge</b>				<b>0.00</b>
<b>SCHEDULE "N" – Alternate #12 - Schedule "M" After Hours</b>				
ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1N Schedule "M" after hours	1.00	LS		0.00
SCHEDULE "N" – Alternate #12 - Schedule "M" After Hours				0.00
8.4% SALES TAX				0.00
<b>SCHEDULE "N" – Alternate #12 - Schedule "M" After Hours</b>				<b>0.00</b>
SCHEDULE "A" – "Base Bid" – Carpet and VCT in main areas				0.00
SCHEDULE "B" – Schedule "A" after hours work				0.00
SCHEDULE "C" – Alternate #1 - Carpet Installation - Stairs				0.00
SCHEDULE "D" - Schedule "C" after hours				0.00
SCHEDULE "E" – Alternate #3 - Carpet Installation Room 106				0.00
SCHEDULE "F" – "Alternate #4 - Schedule "E" after hours work				0.00
SCHEDULE "G" –ALTERNATE #5 - Carpet Installation Room 107				0.00
SCHEDULE "H" – Alternate #6 - Schedule "G" after hours work				0.00
SCHEDULE "I" - Alternate #7 Carpet Installation Reception, Room 104				0.00
SCHEDULE "J" – Alternate #8 - Schedule "I" After hours				0.00
SCHEDULE "K" – Alternate #9 - River Design Straight Edge				0.00
SCHEDULE "L" – Alternate #10 - Schedule "K" After Hours				0.00